STATE OF CALIFORNIA B
BID OPENING DATE 07/26/01
CONTRACT NUMBER 08-483404

LOCATION 08-SBD-40-148.5/149.0

MBE GOALS: MINORITY BUSINESS ENTERPRISES -

0.0% WOMEN®S BUSINESS ENTERPRISES -

B1D245
PAGE 1
07/27/01
CONTRACT CODE "D *
29 CONTRACT ITEMS

D SUMMARY DEPARTMENT OF TRANSPORTATION
IN SAN BERNARDINO COUNTY ABOUT 8.3

KM EAST OF NEEDLES FROM 0.5 KM WEST

TO 0.2 KM EAST OF OCOTILLO WASH

BRIDGE

PAVEMENT REHABILITATION FEDERAL AID NONE

0.0% DISABLED VETERANS BUSINESS ENTERPRISES - 3.0%

PROPOSALS 1SSUED 12 FUND TOTAL  HA22 621,000 TOTAL NUMBER OF WORKING DAYS 85
NUMBER OF BIDDERS 1 ENGINEERS EST 547,000.00 AMOUNT OVER  318,855.00 PERCENT OVER EST 58.29
PROGRAM ELEMENTS RAS
BID RANK BID TOTAL BIDDER ID BIDDER INFORMATION (NAME/ADDRESS/LOCATION)
1 865,855.00 1 GRANITE CONSTRUCTION COMPANY 831 724-1011 CC PREF CLAIMED

00000089
P O BOX 50085 FAX 831 768-4021

WATSONVILLE CA 95077-5085



08-483404
08-SBD-40-1
07/26/01

BIDDER 1D NAME AND ADDRESS

SUMMARY

L1IST

OF

OF

REMAINING BIDDERS

SUBCONTRACTORS
DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

B1D245
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07/27/01

01 ALCORN FENCE COMPANY
RIVERSIDE CA
SUDHAKAR COMPANY INC
RIALTO CA

GUARD RAIL

STRIPING



08-483404 BID245

08-SBD-40-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 3
07/26/01 07/27/01
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
1 (S) 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 5,000.00* 5,000.00
2 (S) 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 32,610.00* 32,610.00
3 (S) 120110 FLASHING ARROW SIGN EA 1 4,500.00 4,500.00
4 (S) 120151 TEMPORARY TRAFFIC STRIPE (TAPE) M 2,030 6.00 12,180.00
5 (S) 120152 TEMPORARY PAVEMENT MARKING (TAPE) M2 8 100.00 800.00
6 (S) 120165 CHANNELIZER (SURFACE MOUNTED) EA 120 30.00 3,600.00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE SIGN EA 1 9,000.00 9,000.00
8 (S) 129000 TEMPORARY RAILING (TYPE K) M 850 65.00 55,250.00
9 150658 REMOVE CABLE ANCHOR ASSEMBLY EA 2 3,500.00 7,000.00
10 150710 REMOVE TRAFFIC STRIPE M 850 5.00 4,250.00
11 150857 REMOVE ASPHALT CONCRETE SURFACING M2 230 40.00 9,200.00
12 150860 REMOVE BASE AND SURFACING M3 2,450 32.00 78,400.00
13 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1,470 8.00 11,760.00
(60 MM MAXIMUM)
14 (S) 021607 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1,030 9.00 9,270.00
(90 MM MAXIMUM)
15 250201 CLASS 2 AGGREGATE SUBBASE M3 680 60.00 40,800.00
16 390102 ASPHALT CONCRETE (TYPE A) TONN 1,050 100.00 105,000.00
17 390108 ASPHALT CONCRETE BASE (TYPE A) TONN 1,040 100.00 104,000.00
18 394002 PLACE ASPHALT CONCRETE (MISCELLANEOUS M2 5 100.00 500.00
AREA)
19 394050 RUMBLE STRIP STA 14 150.00 2,100.00
20 401000 CONCRETE PAVEMENT M3 940 270.00 253,800.00
21 404092 SEAL PAVEMENT JOINT M 750 15.00 11,250.00
22 (S) 519101 JOINT SEAL (TYPE A) M 24 100.00 2,400.00
23 (S) 519102 JOINT SEAL (TYPE AL) M 40 50.00 2,000.00
24 (S) 839565 TERMINAL SYSTEM (TYPE SRT) EA 2 4,500.00 9,000.00
25 (S) 840655 PAINT TRAFFIC STRIPE (1-COAT) M 700 2.00 1,400.00
26 (S) 840656 PAINT TRAFFIC STRIPE (2-COAT) M 1,570 2.50 3,925.00
27 (S) 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 200 3.00 600.00
28 (S) 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 110 6.00 660.00
29 999990 MOBILIZATION LS LUMP SUM 85,600.00* 85,600.00



